

**SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results**

Bid Package #001 - Earthwork/Site Utilities/Paving

Engineer's Estimate

\$ 1,363,620

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Crew, Inc.	X	3	X	X	X	X	X	X	\$ 2,038,000
Sean Malek	X	3	X	X	X	X	X	X	\$ 2,193,000
Angeles Contractor	X	3	X	X	X	X	X	X	\$ 2,196,000
Interlog	X	3	X	X	X	X	X	X	\$ 3,333,615

Preliminary

**SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results**

Bid Package #002 - Concrete/Masonry/Reinforcing

Engineer's Estimate

\$ 1,468,015

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
KAR Construction	X	3	X	X	X	X	X	X	\$ 1,597,000
RC Construction	X	3	X	X	X	X	X	X	\$ 1,797,000
Bravo Concrete	X	3	X	X	X	X	X	X	\$ 1,855,000
Bogh Engineering	X	3	X	X	X	X			\$ 1,941,999
Rocky Coast Builders	X	3	X	X	X	X	X	X	\$ 2,093,893
Hamel Contracting	X	3	X	X	X	X	X	X	\$ 2,272,800

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #003 - Structural Steel

Engineer's Estimate

\$ 770,962

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
RND Contractors	X	3	X	X	X	X	X	X	\$ 746,759
KCB Towers	X	3	X	X	X	X	X	X	\$ 812,525
Junior Steel	X	3	X	X	X	X	X	X	\$ 939,700
Canyon Steel	X	3	X	X	X	X	X	X	\$ 1,057,000

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #004 - Framing/Insulation/Drywall/Plaster/Paint

Engineer's Estimate

\$ 611,233

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
AJ Fistes (Withdraw)	X	3	X	X	X	X	X	X	\$ 444,000
Caston Drywall	X	3	X	X	X	X	X	X	\$ 745,585
Angeles Contractor	X	3	X	X	X	X	X	X	\$ 1,285,000

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #005 - Roofing/Sheet Metal/Skylights

Engineer's Estimate

\$ 273,193

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Pacific Builders	X	3	X	X	X	X	X	X	\$ 365,000
Best Contracting	X	3	X	X	X	X	X	X	\$ 449,700
EMS	X	3	X	X	X	X	X	X	\$ 531,500
Letner Roofing	X	3	X	X	X	X	X	X	\$ 597,924
Commercial Roofing	X	3	X	X		X	X	X	\$ 602,452

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #006 - Detention Equipment

Engineer's Estimate \$ 188,451

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Cornerstone Security	X	3	X	X	X	X	X	X	\$ 245,400
Argyle Security	X	3	X	X	X	X	X	X	\$ 266,107

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #007 - Finish Carpentry

Engineer's Estimate \$ 161,683

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
K&Z Cabinets	X	3	X	X	X	X	X	X	\$ 495,560

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #008 - Mechanical

Engineer's Estimate

\$ 841,349

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
West Tech Mechanical	X	3	X	X	X	X	X	X	\$ 622,500
Desert Air Conditioning	X	3	X	X	X	X	X	X	\$ 679,069
Allstar Air Systems	X	3	X	X	X	X	X	X	\$ 722,000
ACH	X	3	X	X	X	X	X	X	\$ 814,300
Air-Ex	X	3	X	X	X	X	X	X	\$ 860,000
RAN Enterprises	X	3	X	X	X	X	X	X	\$ 983,000

Preliminary

**SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results**

Bid Package #009 - Building Plumbing

Engineer's Estimate

\$ 405,813

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Empyrean Plumbing	X	3	X	X	X	X	X	X	\$ 251,316
ProCraft	X	3	X	X	X	X	X	X	\$ 352,300
JPI	X	3	X	X	X	X	X	X	\$ 363,000
Interpipe	X	3	X	X	X	X	X	X	\$ 363,970
Dan Worley Plumbing	X	3	X	X	X	X	X	X	\$ 394,000
Verne's Plumbing	X	3	X	X	X	X	X	X	\$ 429,500
Fischer	X	3	X	X	X	X	X	X	\$ 709,865

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #010 - Electrical

Engineer's Estimate \$ 3,560,907

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Enterprise Electric	X	3	X	X	X	X	X	X	\$ 1,558,000
RDM Electric	X	3	X	X	X	X	X	X	\$ 1,583,000
Advanced Electrical	X	3	X	X		X	X	X	\$ 1,615,000
RIS Electric	X	3	X	X	X	X	X	X	\$ 2,058,000

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #011 - Landscape/Irrigation

Engineer's Estimate \$ 774,158

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Marina Landscape	X	3	X	X	X	X	X	X	\$ 398,950
Conserve Landcare	X	3	X	X	X	X	X	X	\$ 413,000
Pierre Landscape	X	3	X	X	X	X	X	X	\$ 416,670

Preliminary

SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results

Bid Package #012 - Fire Protection

Engineer's Estimate \$ 115,741

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
JPI	X	3	X	X	X	X	X	X	\$ 103,000
Fischer	X	3	X	X	X	X	X	X	\$ 111,000
Daart	X	1	X	X	X	X	X	X	\$ 113,960

Preliminary

**SWJC - Juvenile Courts Relocation
1/27/2016 Bid Results**

Bid Package #013 - General Construction/Specialties

Engineer's Estimate

\$ 645,092

	Bid Form	Addenda	Bid Bond	Sub Listing	Site Visit	Non-Collusion	Iran	DIR	Amount
Hamel Construction	X	3	X	X	X	X	X	X	\$ 955,800
AJ Fistes	X	3	X	X	X	X	X	X	\$ 989,000
RC Construction	X	3	X	X	X	X	X	X	\$ 1,046,000
Dalke & Sons	X	3	X	X	X	X	X	X	\$ 1,167,190
Inland Building	X	3	X	X	X	X	X	X	\$ 1,169,000
Angeles Contractors	X	3	X	X	X	X	X	X	\$ 1,302,000

Preliminary